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1 PROJECT DESCRIPTION 

The purpose of this Request for Proposals is to solicit potential contractor interest in providing 

services for hand thinning (using chainsaws) trees and snags with grapple piling and hand piling 

of existing and activity created slash and related work in compliance with contract terms, 

specifications, and provisions. This includes furnishing labor, equipment, supervision, 

transportation, operating supplies, and incidentals except those items listed as District-furnished 

property.  

This project is in collaboration with the United States Forest Service, Plumas National Forest, 

and Plumas Eureka Community Services District. Therefore, the project will adhere to Federal 

and State regulation and Best Management Practices. 

Contractor Responsibility: The Contractor shall provide everything – including, but not limited 

to, all equipment, supplies, transportation, labor, and supervision – necessary to complete the 

project, except for that which the contract clearly states is to be furnished by the District.  

2 PROJECT LOCATION  

Location: The project is located in Plumas county along the Middle Fork Feather River and 

California Highway 70/89 corridor near the communities of Blairsden, Graeagle, Johnsville, and 

Plumas Pines. All items are located on either the Beckwourth Ranger District of the Plumas 

National Forest or lands owned by the Plumas Eureka Community Services District. 

Description: Please see attached maps for specific locations. 

Boundaries: All units are designated with yellow flagging and may be tagged with the project 

name and unit number. Units on Forest Service land are signed with yellow “Boundary of 

Contract Area” signs with project name and unit number designated.   

Accessibility: Work site access instruction as given here is for information only. 

Weather and wet or muddy road conditions may make it necessary to utilize a four-wheel drive 

vehicle to access the units. It is the Contractor’s responsibility to reach the worksite when it is 

ready for treatment. The Contracting Officer’s Representative (COR) may determine the access 

routes which will be used. In order to reduce the introduction and spread of noxious weeds, 

operational equipment and ATVs must be thoroughly cleaned and inspected of all mud and 

debris before they enter Forest Service, State Park, and CSD land. 

Exclusions: Equipment exclusion zones located in Riparian Conservation Areas (RCAs), control 

areas (heritage resources), botanical resources and any other control areas shall be discussed and 

identified at contract prework and, where needed, identified on the ground. A separate map 

showing these areas will be made available to the Contractor post-award, prior to start of work. 

See Protective Mitigations for limitations / restrictions associated with these areas.  

.  
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3 SPECIFIC WORK REQUIREMENTS  

Bid Item 1: Hand Thin with Grapple Pile (296 ACRES) 

• Hand thin trees up to 10.0” DBH and machine pile activity created slash, existing slash 

and competing vegetation to specifications. Trees ≤ 2 inches DBH and ≤ 6 feet in height 

may be grappled and piled versus hand cut. All trees > 2 inches DBH must be hand cut 

prior to grapple piling. All trees shall be felled away from identified control areas and 

improvements such as but not limited to fences, gates, signs or water tanks.  

Selection of Leave Trees 

The contractor shall select the trees to leave. Leave trees shall generally be those of the tallest 

height, largest crown, and straightest stems that are free of structural defects (crooks, forks, dead 

tops, branch brooms, exposed cambium, etc.); damage due to insects (bark beetles, defoliators, 

etc.); disease (blister rust, dwarf mistletoe, etc.), or mechanical causes. If no healthy undamaged 

tree exists at the required spacing interval, trees with minor damage may be left. Residual trees 

shall not be damaged.  

1. No aspen, cottonwood, sugar pine / western white pine (SP/WWP), or California black 

oak shall be cut. Sugar Pine or western white pine will be cut if evidence of white pine 

blister rust exists.  

2. Thin conifer trees 2’ tall to 10.0” DBH to an average spacing (distance from bole to bole) 

of 25’x25’. Spacing may be varied up to 25% (20-30’) to leave the most desirable trees. 

3. Tree spacing is measured off all residual/leave conifers regardless or size and hardwoods 

> 3” DBH.  

Leave Tree Priorities 

The contractor shall select leave trees in the following order: 

1. Free from insect, disease, or mechanical damage.  

2. Healthiest crown/greatest needle retention. 

3. Tallest tree. 

4. Straightest stem.  

5. Preferred leave species: 

1. Sugar pine / western white pine (5 needle pines) / California Black Oak 

2. Ponderosa pine/Jeffrey pine 

3. Douglas-fir 

4. Red fir 

5. Incense cedar 

6. White fir  

Cut Tree Priorities 

The following trees shall be cut regardless of spacing:  
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1. All trees between 2’ tall and 4.9” DBH that are infected with dwarf mistletoe.  

2. All trees between 5.0” DBH and the maximum DBH of 10.9” with dwarf mistletoe 

infection ratings of 3-6 (SEE ATTACHMENT C).  

3. All trees up to the maximum DBH of 10” which have been severely defoliated. 

4. Any conifer, including SP/WWP, up to 10” DBH with a broken or dead top.  

5. All dead trees up to 10.0” DBH unless they exhibit signs of active wildlife habitation.  

Buck material to a length not to exceed 6 feet.  

Cut trees shall have stump heights of less than 6”. All live limbs below the cutting point shall be 

severed flush with the stump.  

No felled material shall lean against or be suspended by a leave tree.  

Competing Vegetation 

All brush shall be uprooted, by machine, below the root collar and piled with the exception of 

brush occurring within 1 foot of leave trees, snags, leave logs and areas designated by the COR 

as not to be treated. Machinery shall work adjacent to and reach into equipment exclusion zones 

with extendable boom and grapple competing vegetation and pile outside of exclusion zones.  

Grapple Piling – Pile all activity created slash, uprooted brush and existing down woody material 

(decay classes 1 and 2) 3” diameter on the small end to 15” diameter on the large end and <10 

feet in length shall be grapple piled. 

 

1. Piling shall be accomplished with minimal disturbance to top soil and duff. Brush shall be free 

of dirt. 

 

2. Grapple piles shall be compact and constructed to promote complete and efficient combustion. 

 

3. Do not grapple pile or otherwise damage any down logs greater than 15” diameter on the small 

end. Brush or slash occurring within 1’ of these leave logs may be left untreated. 

 

4. Piles shall be reasonably compact and free of soil to facilitate burning and shall be constructed 

in areas where burning will not cause damage to the crowns or stems of residual trees. Where 

feasible piles should be a minimum of at least 25 feet from the drip line of residual trees. 

 

5. Piles shall be of a height equal to or greater than their width (approximately 15 feet maximum 

height and 20 feet maximum in diameter). Log material may not extend more than 3 feet outside 

main pile. 

 

6. Material extending three feet or more outside the edge of a pile shall be trimmed. 

 

7. Mechanically created piles shall be placed a minimum of 40 feet apart whenever possible. 

 

8. No piles are to be located on the running surface of roads, road cut-banks, road drainage 

ditches or sensitive wet areas. 
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9. Machinery shall work adjacent to and reach into exclusion zones with the extendable boom 

and grapple activity created and existing slash (decay classes 1 and 2). Within exclusion zones 

where activity created slash and existing slash cannot be grappled, the contractor shall hand pile 

activity created and existing slash. Piles shall be at least 25 feet away from the edge of stream 

channel. No piles shall be located within stream channels. Hand piles shall be created following 

hand piling specifications under Bid Item 2. 

 

10. If piles cannot be located to meet residual tree damage restrictions or locations, upon the 

Contractor’s request, the COR may designate locations for the contractor. 

 

Equipment Specification Standards (Grapple Pile): 

• Be tracked 

• Have a boom capable of reaching 15 feet out from the machine. 

• Capable of working on slopes up to 45 percent. 

• Not have a ground pressure of exceeding 8 pounds per square inch. 

• Capable of operating within 16 foot spacing without damage to leave trees. 

Covering of Grapple Piles: All grapple piles shall have at a minimum three ignition 

points covered with a durable waterproof covering as approved by the FRRCD. 

Ignition points shall measure approximately 5’X5’. Pieces of burnable material shall be 

placed on top of the durable waterproof covering to keep the covering from blowing off 

the pile. 

 

Bid Item 2 – Hand Thin with Hand Pile (362.5 ACRES) 
 

Selection of Leave Trees 

 

The contractor shall select the trees to leave. Leave trees shall generally be those of the tallest 

height, largest crown, and straightest stems that are free of structural defects (crooks, forks, dead 

tops, branch brooms, exposed cambium, etc.), damage due to insects (bark beetles, defoliators, 

etc.), disease (blister rust, dwarf mistletoe, etc.) or mechanical causes. If no healthy undamaged 

tree exists at the required spacing interval, trees with minor damage may be left. Residual trees 

shall not be damaged. 

 

1. No aspen, cottonwood, sugar pine/western white pine (SP/WWP), or California black oak 

shall be cut. Sugar pine or western white pine will be cut if evidence of white pine blister rust 

exists. 

 

2. Thin conifers trees 2’ tall to 10” DBH to an average spacing (distance from bole to bole) of 

25’X 25’. Spacing may be varied up to 25% (20’-30’) to leave the most desirable trees. 

However, spacing control using the original guides shall be maintained whenever possible. 

 

3. Residual/leave tree spacing is measured off all conifers regardless of size and hardwoods > 3” 

DBH. 
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4. Buck material to a length not to exceed 4 feet. 

 

5. Cut trees shall have stump heights less than 6”. All live limbs below the cutting point shall be 

severed 

flush with the stump. 

 

6. No felled material shall lean against or be suspended by a leave tree. 

 

Leave Tree Priorities 

The contractor shall select leave trees in the following order: 

1. Free from insect, disease, or mechanical damage.  

2. Healthiest crown/greatest needle retention. 

3. Tallest tree. 

4. Straightest stem.  

5. Preferred leave species: 

1. Sugar pine / western white pine (5 needle pines) / California Black Oak 

2. Ponderosa pine/Jeffrey pine 

3. Douglas-fir 

4. Red fir 

5. Incense cedar 

6. White fir  

Leave all trees with sign of active wildlife habitation or use (cavity nests, branch nests, etc.) or 

are signed with wildlife, superior tree, or are given special designation through identified 

tagging.  

Cut Tree Priorities 

The following trees shall be cut regardless of spacing: 

1. All trees between 2’ tall and 4.9” DBH that are infected with dwarf mistletoe.  

2. All trees between 5.0” DBH and the maximum DBH of 10.0” with dwarf mistletoe 

infection ratings of 3-6 (SEE ATTACHMENT C).  

3. All trees up to the maximum DBH of 10.0” DBH which have been severely defoliated.  

4. Any conifer, including SP/WWP, up to 10.0” DBH with a broken or dead top.  

5. All dead trees up to 10.0” DBH unless they exhibit signs of active wildlife habitation.  

Hand Piling: All activity created slash will be hand piled. Existing downed material, in decay 

classes 1 and 2 (SEE ATTACHMENT B) up to 8 inches in diameter will also be hand piled. 

Piles will follow these criteria:  

• Pile locations should be located at least 10 feet from the edge of the drip line of residual 

trees or in open areas. However, pile locations less than 10 feet from the edge of the drip 

line will be accepted by COR/Inspector if deemed appropriate.  
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• DO NOT pile slash inside areas identified with red/black (heritage sites), or blue/black 

with red/black striped flagging (botany sites).  

• Piles shall be located at least 25 feet from perennial, intermittent, ephemeral or other 

hydrological depressions.  

• Piles will be built to resemble a log deck: 

o Material length will not exceed 4 feet 

o Pile dimensions will be no larger than 5’H X 8’W.  

o “Fine fuels” (limbs, branches, and needles) will be piled in the bottom portion of 

the pile, and then the “bole” wood will be stacked on top.  

o All piles will be covered with at least 4 mil plastic or Kraft paper. Plastic/paper 

will be placed over the bottom 2/3 of the pile cover and 80% of the surface area at 

this level of the pile.  

o Remaining material will be piled in the upper 1/3 of the pile so the plastic is 

covered and secured.  

• Stem material will be oriented perpendicular to the slope (pointing up and down hill) to 

prevent rollout during burning operations.  

 

Bid Item 3 – Brush Removal and Grapple Pile (80 ACRES) 

Competing Vegetation 

All brush shall be uprooted, by machine, below the root collar and piled with the exception of 

brush occurring within 1 foot of leave trees, snags, leave logs and areas designated by the COR 

as not to be treated. Machinery shall work adjacent to and reach into equipment exclusion zones 

with extendable boom and grapple competing vegetation and pile outside of exclusion zones. 

 

Grapple Piling – Pile all activity created slash, uprooted brush and existing down woody material 

(decay classes 1 and 2) 3” diameter on the small end to 15” diameter on the large end and <10 

feet in length shall be grapple piled. 

 

1. Piling shall be accomplished with minimal disturbance to top soil and duff. Brush shall be free 

of dirt. 

 

2. Grapple piles shall be compact and constructed to promote complete and efficient combustion. 

 

3. Do not grapple pile or otherwise damage any down logs greater than 15” diameter on the small 

end. Brush or slash occurring within 1’ of these leave logs may be left untreated. 

 

4. Piles shall be reasonably compact and free of soil to facilitate burning and shall be constructed 

in areas where burning will not cause damage to the crowns or stems of residual trees. Where 

feasible piles should be a minimum of at least 25 feet from the drip line of residual trees. 

 

5. Piles shall be of a height equal to or greater than their width (approximately 15 feet maximum 

height and 20 feet maximum in diameter). Log material may not extend more than 3 feet outside 

main pile. 
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6. Material extending three feet or more outside the edge of a pile shall be trimmed. 

 

7. Mechanically created piles shall be placed a minimum of 40 feet apart whenever possible. 

 

8. No piles are to be located on the running surface of roads, road cut-banks, road drainage 

ditches or sensitive wet areas. 

 

9. Machinery shall work adjacent to and reach into exclusion zones with the extendable boom 

and grapple activity created and existing slash (decay classes 1 and 2). Within exclusion zones 

where activity created slash and existing slash cannot be grappled, the contractor shall hand pile 

activity created and existing slash. Piles shall be at least 25 feet away from the edge of stream 

channel. No piles shall be located within stream channels. Hand piles shall be created following 

hand piling specifications under Bid Item 2. 

 

10. If piles cannot be located to meet residual tree damage restrictions or locations, upon the 

Contractor’s request, the COR may designate locations for the contractor. 

 

Protective Mitigations  

Site Specific Protection Measures: 

Maps identifying these features will be made available to the Contractor prior to starting any 

work.  

 

Historic Control Area Protection Measures:  

Boundaries are designated with red/black stripe flagging (may fade to orange/black after time). 

All sites will be avoided by all project operations.  

Botanical Resource Protection: 

Boundaries are designated a combination of blue/black and red/black striped flagging with a 

rectangular tag. All sites will be avoided by all project operations. 

All off-road equipment will be washed prior to entering the Forest or State Park in accordance 

with the USFS protocol to prevent the unintentional spread of noxious weeds. Staging of 

equipment will be done in weed free areas. Also, equipment operating n areas known to be 

infested with noxious weeds will be washed prior to leaving the infested area. If new occurrences 

of noxious weeds are identified during treatment implementation, equipment used will be 

washed prior to leaving an infested area.  

Riparian Conservation Areas (RCAs):  

Mechanical Equipment Use in RCAs: Equipment use within RCAs will be restricted from 

equipment exclusion zones. Equipment exclusion zone widths, measured on each side of the 

RCA feature (e.g. edge of the active channel, wet perimeter of the soil, etc.) or riparian 

vegetation, whichever is greater. Equipment exclusion zone widths per RCA type are listed 

below: 
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Riparian Conservation Area Type Equipment Exclusion Zone Width (Feet) 

Perennial Streams 100 feet from edge of feature or to edge of 

riparian vegetation, whichever is greater 

Seasonally Flowing Streams (includes 

intermittent and ephemeral) 

50 feet from edge of feature or to edge of 

riparian vegetation, whichever is greater 

Streams in Inner Gorge1 Top of Inner Gorge 

Special Aquatic Features 50 feet from the edge of the feature or riparian 

vegetation 

Other hydrological or topographic 

depressions without a defined channel 

25 feet from edge of feature or riparian 

vegetation 

 

Machinery can work adjacent and reach into the exclusion zone with the extendable boom.  

A map providing equipment exclusion zones will be provided at the pre-work meeting.  

Wildlife Resource Protection: 

Trees with nests or other active wildlife habitation or use will be retained. Nest boxes, guzzlers, 

and cattle fences may exist in the contract area and will not be damaged or removed during 

operations. 

4 INSPECTION AND ACCEPTANCE 

District inspections are for the purpose of satisfying the District that the services are 

acceptable and do not relieve the Contractor of the responsibility for maintaining quality control. 

The Contracting Officer's Representative or designated inspector will conduct all inspections.  

The Contractor (or designated representative) is encouraged to be present to observe inspections. 

Summary results will be made available on request. 

 

Compliance Inspections. Visual compliance inspections will be made on a periodic basis. Such 

inspections are not final and do not constitute acceptance by the District. 

 

Final Inspections. Final (formal) inspections for payment will be made on completed sub-items 

only. Contractor shall request final inspections in writing and give the FRRCD at least two 

working days advanced notice. Inspections will be completed within four working days after the 

notice is received If the work is not ready for inspection at the time specified by the Contractor, 

the cost associated with the inspection attempt may be charged to the Contractor. 

 

Disputed Inspection. The Contractor may request re-inspection without rework if the results are 

unacceptable. Re-inspection must be requested in writing within 48 hours after receiving written 

notice of the inspection results. Re-inspection will be accomplished within five working days 

after receipt of the contractor's written request. 

 

The same sampling and inspection procedures will be used, but new samples will be taken. The 

                                                           
1 Inner gorge is defined by stream adjacent slopes greater than 70 percent gradient.  
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inspection pattern will be shifted so that new samples will not overlap previously inspected 

samples. Results will be rounded to the nearest whole percent. 

 

If re-inspection results are within five percentage points of the first inspection, the original 

inspection result will be used in determining acceptability and payment. If re-inspection results 

are greater than five percentage points above or below the first inspection, the re-inspection 

results will be used. 

 

If the re-inspection results are within five percentage points of the first inspection, the Contractor 

shall pay the actual costs of the re-inspection. 

 

Re-inspection after Rework. Where rework after a failed inspection may improve the inspection 

results, the Contractor may rework the area and request (in writing) a second inspection. The 

District will charge to the Contractor the cost of this additional inspection. Re-inspection will be 

accomplished within five working days after the notice is received. The results of the second 

inspection will be final, and no further rework will be permitted. Areas not ready for re-

inspection at the time specified by the Contractor will not be re-inspected, and the results of the 

first inspection will be final. 

 

2-1 District’s Inspection System 

 

Plots. At least one percent of each treatment area will be sampled by a random series of 

plots distributed over the entire area. Plot size will be: [X] 1/50th acre. 

 

Visual Inspection may be used in-lieu of plots. 

 

E.2-2 Specific Inspection Procedures 

 

Hand Thinning with Grapple Piling: 

- Selection of leave trees 

- Damage to leave trees 

- Treatment of competing vegetation 

- Treatment of existing dead and downed material 

- Amount of downed material retained 

- Amount of soil disturbance 

- Pile placement (relative to existing vegetation, RHCA zones) 

- Pile construction, compactness, and covering with heavy duty paper/plastic 

- Amount of soil in piles 

- Stump height 

 

Grapple Pile: 

- Treatment of competing vegetation 

- Treatment of existing dead and downed material 

- Amount of downed material retained 

- Amount of soil disturbance 

- Pile placement (relative to existing vegetation, RHCA zones) 
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- Pile construction, compactness, and covering with heavy duty paper/plastic 

- Amount of soil in piles 

 

Hand Thinning with Hand Piling: 

- Selection of leave trees 

- Damage to leave trees 

- Treatment of existing dead and downed material 

- Pile placement (relative to existing vegetation, sensitive areas) 

- Pile construction, compactness, and covering with heavy duty paper/plastic 

- Amount of soil in piles 

- Stump height 

 

3. Acceptance 

 

3-1 Acceptance Level 

Work on this contract will be deemed acceptable when the above measurable performance 

standards are met. 

 

3-2 Quality Assurance Plan 

District Quality Assurance Plan 

 

The District will conduct inspections of each unit to determine work quality. Initial 

inspections will consist of a 100 percent visual inspection and will be based on adherence 

to the specific tasks listed in the contract. The District will also inspect a series of 

circular plots. Plots will be randomly located throughout each sub-item to obtain a 

representative sample of the work. Plot size is 1/50th. 

 

Visual inspections and acceptance may be used in lieu of plots.  

 

Hand Thinning with Grapple Piling: Each plot will be examined, and the findings 

recorded as listed below: 

 

a. Spacing and density of leave trees 

b. Quality of selected leave trees 

c. Removal of competing vegetation at root crown 

d. Piling of removed material and existing dead and downed material 

e. Retention of snags and downed material 

f. Pile placement (specified distances) and location (i.e. away from residual trees, roads, 

streams, etc.) 

g. Pile height and diameter and compactness 

h. Stump height 

i. Covering Piles (covering fine debris and securely anchored) 

 

Grapple Piling 

a. Removal of competing vegetation at root crown 

b. Piling of removed material and existing dead and downed material 
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c. Retention of snags and downed material 

d. Pile placement (specified distances) and location (i.e. away from residual trees, roads, 

streams, etc.) 

e. Pile height and diameter and compactness 

f. Stump height 

g. Covering Piles (covering fine debris and securely anchored) 

 

Hand Thinning with Hand Piling: Each plot will be examined, and the findings recorded 

as listed below: 

a. Spacing and density of leave trees 

b. Quality of selected leave trees 

Piling of removed material and existing dead and downed material 

c. Retention of snags and downed material 

d. Pile placement (specified distances) and location (i.e. away from residual trees, roads, 

streams, etc.) 

e. Pile height and diameter and compactness 

f. Stump height 

g. Covering Piles (covering fine debris and securely anchored) 

 

After inspection of all plots for a unit, the quality shall be calculated as follows: 

 

 

(Total Number of acceptable plots) 

-----------------------------------------       X 100 = Performance Quality Percent 

(Total Number of plots) 

 

Performance Quality below 90% will be deducted from payment or reworked at contractor’s 

expense (See Payment clause). When inspection results are below 90 percent, and erosion 

control specifications constitute any part of the deficiency, payment will not be made until the 

deficiency has been corrected by the Contractor. Re-inspections, after rework, will be made in 

the same manner as the first inspection, but on different plot lines. The Contractor shall pay for 

inspections necessitated by the rework. 

5 CONTRACTOR FURNISHED PROPERTY 

The Contractor shall provide everything – including, but not limited to, all equipment, supplies, 

transportation, labor, and supervision – necessary to complete the project, except for that which 

the contract clearly states is to be furnished by the District.  

6 DISTRICT FURNISHED PROPERTY 

Maps and/or GIS unit shapefiles will be provided at the request of the Contractor. 
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7 EVALUATION CRITERIA 

Price, Technical Approach, Availability, Past Performance, and Community Benefit will be 

considered for the “Best Value” evaluation. The order of importance corresponds with each 

criteria’s preceding order of appearance.  

8 COMMENCEMENT, PROSECUTION, AND COMPLETION OF 

WORK 

The Contractor shall be required to (a) commence work under this contract within three (3) 

calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work 

diligently, and (c) complete the entire work ready for use no later than January 31, 2025.  

The length of the workday shall not exceed 10 hours per day and no later than 6:00 p.m. with no 

work on Sundays or holidays unless agreed upon by the contracting officer. 

9 CONTRACTING OFFICER 

Name: Michael Hall 

Telephone Number: (530) 927-5299 

Email: mhall@frrcd.org 

10 LIST OF ATTACHMENTS 

Title Description 
A) Maps Vicinity map, work area maps 

B) Detailed Unit Information Unit information and acreage 
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Bid Item 1: Hand thin with Grapple Pile (296 Acres)  

Unit Acres 

7 50 

16 40 

19 94 

22 2 

27 15 

38 62 

39 33 

43 .001 

 

Bid Item 2 – Hand Thin with Hand Pile (362.5 ACRES) 

 

Unit Acres 

1 54 

17 36 

31 17 

41 29 

103B 5 

103A 3 

103E 3 

103C 2 

103D 5 

30B (See Section 9 - LOP) 20 

30C (See Section 9 - LOP) 13 

30D (See Section 9 - LOP) 28 

102A 135 

PECSD 132 2 

PECSD 139 4  

PECSD 130 0.25 

PECSD 131 1 

PECSD 127 1 

PECSD 125 0.78 

PECSD 145 0.65 

PECSD 144 0.67 

PECSD 143 0.7 

PECSD 141 0.4 
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Bid Item 3 – Brush Removal and Grapple Pile (80 ACRES) 

Unit Acres 

32 25 

36 14 

42 41 
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Mohawk Contract Tour Schedule March 11, 2022 
Subject to change 

  
From To Activity 

0930 0945 
Meet at parking lot of USFS Beckwourth Ranger Station 

Welcome Contractors and Tour Overview 

0945 1000 Travel to Plumas Eureka Unit 1  
1000 1030 Discuss Hand Thin, Hand Pile specs 

1030 1045 Travel to Plumas Eureka Unit 27 (HTGP) 

1045 1130 Discuss Hand thin, Grapple Pile Specs and Grapple Brush Removal 

1130 1200  Travel to Units 41, 38, 36 

1200 1230 Lunch 

1230 1300 Discuss units and specs 

1300 1330 Travel to PECSD Unit 132 

1330 1345 Discuss PECSD units 

1345 1415 Travel to Betterton units 103E, 103A, 103B, 103C, 103D 

1415 1445 Discuss Units and Specs 

1445 1515 Travel to Betterton Unit 102 

1515 1600 Discuss Units, Follow up questions, Dismiss 

 

 

https://goo.gl/maps/PwTEpGdpgSFKn4aq9

